

Ventura County Community College District

761 East Daily Drive, Camarillo, CA 93010 Purchasing Department

TO: All Bidders June 14, 2021

FROM: Janice Kisch, Purchasing Specialist

SUBJECT: Bid 620 Moorpark College Main Entrance Marquee

Bid 620 Moorpark College Main Entrance Marquee – Addendum 1

This addendum is hereby made a part of the contract documents to the same extent as though it was originally included therein and takes precedence over the original documents.

Note that the Bid Proposal Form requires acknowledgement of receipt of all addenda.

It is the responsibility of the Bidder to verify that their Bid Proposal and all addenda has been received and delivered to the VCCCD Purchasing Department prior to the bid opening date and time. Verification of receipt can be obtained through the listed Purchasing Specialist.

Jobwalk of 6/9/21 - Questions Asked and Answered:

- 1. Final questions are due on Wednesday, June 16, 2021 at 5:00 p.m. All questions are to be submitted to jonellmiller@vccd.edu. They will then be sent to the Architect, Director of Facilities and Janice Kisch for a response.
- 2. The Bid Opening is Wednesday, June 30th at 3:00 p.m. at the District office in Camarillo as listed on www.vcccd.edu.
- 3. Bid Documents can be downloaded from our website https://purchasing.vcccd.edu/. Go to Bids and Agreements. Choose Current, then open Bid 620.
- 4. This project is being award by Base Bid as listed in listed in Section 00210 Bid Proposal.
- 5. Substantial Completion is 120 Consecutive Calendar Days as found in **Section 00800 Special Conditions 1.01 Contract Time A.** Additional information specifically pertaining to this bid is also listed in Section 00800, so be sure to read through this section thoroughly.
- 6. Submittals Contractor may begin preparing submittals immediately upon award of Contract. All submittals must be complete and submitted for approval within 30 calendar days of the Notice to Proceed.
- 7. It is the Contractor's responsibility to haul away all debris.
- 8. The existing sign is to be demolished and hauled away by the Contractor.

- 9. Partial walls are to be removed while others areas of the wall remain as listed in the specification.
- 10. A laydown area on campus will be set up with the awarded Contractor. An encroachment permit will be required by the City of Moorpark, if the project impacts traffic or the street. While fencing is not required, we do require the contractor to make the space "safe", and the contractor is responsible for the security of their materials and equipment.
- 11. While some electrical power is available some is not, therefore the Contractor will be responsible for getting the power needed. Electrical is noted in the plans.
- 12. Placement location for a rollaway lockbox will be made available on campus for this project.
- 13. Most trees remain. Others may have to be removed, as defined in the plans. Follow the site plans for the landscape and demolition.
- 14. The plans calls for Fiber Optics. Cellular is not acceptable for this project. The plans call for LED or equal. The AV Section is included in the Bid Package and listed as a section after the "Technical Specifications" at the end of the Bid Document Binder as posted.
- 15. In regards to the LED and audio visual display board, the manufacturer noted is DigiLED. Their HQ is in England. Is there someone the architect has been in contact here in the United States with to request information?

Inquiries about DigiLED can be directed to:

- Salvador Sandoval; Technical Sales Manager; 209.210.7928
 E-mail <u>salvadors@digiled.com</u> web <u>www.digiLED.com</u>
 digiLED (USA) | Las Vegas Pixel Depot; 6672 Spencer St. | Suite 300 | Las Vegas, NV 89119
- 16. Is OSHA going to be opening the campus up? The current rule, as of this moment in time, and the only one that I can state, masks must be worn at all times while on the MC campus. Contractors will need to go through campus screening daily, unless we set up an approved alternate system. This information is subject to change as information and conditions change.