



Ventura County Community College District

PURCHASING DEPARTMENT

DATE: July 16, 2019
TO: All Bidders
FROM: Jo Nell Miller, Purchasing Specialist
SUBJECT: Addendum 2 – Bid 585 Moorpark College Lion Habitat

*This addendum is hereby made part of the Contract Documents to the same extent as though it was originally included therein and takes precedence over the original documents. The outdated pages must be replaced with any updated and/or changed pages when submitting your bid. **Acknowledge receipt of all addenda on the Bid Form.***

The bid opening remains on **Friday, July 19, 2019**. Bids must be received no later than **3:00 p.m.** at 761 E Daily Drive, Suite 200, Camarillo, CA 93010. Properly mark the outside of the exterior envelope on your submitted bid with the Bid Number and Name according to the requirements stated in the bid packet directions.

It is the responsibility of the Bidder to verify that their proposal has been received by the VCCCD Purchasing Department prior to the opening date. Verification of receipt can be made through the listed Purchasing Specialist.

The deadline for questions was Thursday, July 11, 2019. No further questions will be accepted.

Attached are the updated plans and specifications. Please be sure to go over them carefully.

End of Section



Ventura County Community College District
MOORPARK COLLEGE EATM LION ENCLOSURE - BID NO. 585

ADDENDUM # 2

July 15, 2019

The following changes, clarifications or additions and deletions are hereby made to the contract documents. All other contract requirements remain unchanged. Bidders shall acknowledge receipt of this Addendum in the Bid Form.

DRAWINGS

Architectural

- G0.00 Update Drawing List to remove sheet S0.20
- A1.02 Revise keynote E.01
- A1.03 Revise keynote E.01
 Revise keynote 5.02
 Revise north & south ends of Guardrail
- A1.04 Add return to Guardrail in Elevation 1
 Clarify Guardrail omitted for clarity in Elevation 4
 Revise keynote E.01
 Revise keynote 5.02
- A5.02 Revise detail 3 to show Guardrail return



Structural

- S0.00 Clouds indicate changed foundation notes not referencing soils report
- S0.01 Clouds indicate changed notes removing City of Los Angeles specific notes
- S0.11 Added detail 6 for typical HSS connections
- S1.00 Added detail reference at the gate posts. Added detail reference to the lacing rod at the curb schedule. Added reinforcing notes at the pole footing schedule
- S1.10 Added detail references. Clarified the beams are separate pieces between posts at the welded mesh conditions. Noted IAPMO approval options for the metal deck
- S2.00 Clarified detail leaders
- S3.00 Added details 1, 2, 8, and 9 to clarify sections around the enclosure. Added detail 11 to show gate post attachment. Added a rebar note to details 12 and 6
- S3.10 Added detail 11 to clarify sections around the bedroom

END OF ADDENDUM

AMADOR WHITTLE ARCHITECTS, INC.

William J. Amador, AIA
Architect C20348