

Ventura College will pressure wash this area only the week of May 20th, 2024. Coordinate prep work with Ventura College.

Measure ? ↺ ↻ ✕

Click points on the map to measure distances and area

Perimeter
2,610 ft

Area
295,380 ft²

Save to project

EAST LOT: 295,380 SF
Crack fill, seal coat and restripe.



WEST LOT: 196,141 SF
Crack fill, seal coat and restripe.

Measure ⓘ ↺ ↻ ✕

Click points on the map to measure distances and area

Perimeter
1,962 ft

Area
196,141 ft²

📌 Save to project

Layers

Multimedia/Graphics

3D 📍 - +



Measure

Click points on the map to measure distances and area

Perimeter
1,092 ft

Area
56,343 ft²

Save to project


NORTH LOT: 56,343 SF
Crack fill, seal coat and restripe with new layout.

Layers

Environmental/
Construction Tech

3D

Navigation icons: compass, zoom in (+), zoom out (-)



Measure ? ↺ ↻ ✕


Click points on the map to measure distances and area

Perimeter 745 ft ▾

Area **30,465 ft²** ▾

📌 Save to project

CDC LOT: 30,465 SF
Crack fill, seal coat and restripe
with new layout.



Measure ? ↺ ↻ ✕

Click points on the map to measure distances and area

Perimeter
912 ft


Area
46,405 ft²

📌 Save to project

SW LOT: 46,405 SF
Crack fill, seal coat and restripe.

Layers

🔄 3D 🧭 - +



Measure ? ↺ ↻ ✕

Click points on the map to measure distances and area

Perimeter 625 ft ▾

Area **11,608 ft²** ▾

📌 Save to project

Disciplinary Center East

Head House Water Science

El Camino High School

MCE STAFF LOT: 11,608 SF
Crack fill, seal coat and restripe.